Abstract Notification.

Attention of the public is invited to page 785 of Part IV of *Mysore Gazette*, dated 29th August 1918, calling for tenders for constructing Sub-Registrar's Office and Bonded Warehouse at Tiptur. The last date of tender is 16th September 1918 and the earnest money is Rs. 300.

Abstract Notification.

Attention of the public is invited to page 767 of Part IV of *Mysore Gazette*, dated 22nd August 1918, calling for tenders for restoring Jindigere Tank, Regd. No. 376, Gubbi Taluk. The last date of tender is 2nd September 1918 and the earnest money is Rs. 200.

N. G. KRISHNA IYENGAR,
Offg. Executive Engineer.

NEW PALACE DIVISION.

The attention of the public is invited to the notification published on page 768, Part IV of *Mysore Gazette*, dated 22nd August 1918, calling for sealed tenders for the supply of Rolled Steel Girders, the date of receiving the tenders being 12th September 1918, instead of 2nd (Monday) September 1918, as noted therein.

NOTICE.

Sealed tenders will be received in the office of the Architectural Executive Engineer, New Palace Division, at Nazarbad, in the City of Mysore, on or before the 20th of September 1918, for the supply of the articles, as per list below :—

2. The whole quantity as per list, is required to be delivered F. O. R. Mysore before the end of April 1919, for which the rates should be quoted.

List of articles—

1. Hexagonal tiles, 2,50,000.
2. Mangalore roofing tiles, 25,000.
3. White glazed tiles, 700 sq. yds.
4. Burma teak beams of lengths varieing from 16 to 20 ft. sections 12″×16″ to 14″×18″.
5. Oak parquetry, 10,000 sq. ft.
6. Plate glass (of sizes as below and thickness $\frac{1}{8}$ inch)—
   600×10″×20″.
   1,200×9″×29″.
   600×18″ diameter.
7. Cast iron rain water pipes, 4″ diameter 6,000 R. ft., with 100 bends.
8. White marble slabs, 2″ thick 8′—0″×1′—3″ 40.
9. White marble flooring slabs—
   1″ thick 12″ square, 2,000 s. ft.
   2″ ,, 24″ ,, 2,000 s. ft.
   1″ ,, 18″ ,, 2,000 s. ft.

S. H. LAKSHMINARASAPPA,
Architectural Executive Engineer, in charge of New Palace Division, Mysore.

MYSORE DIVISION.

Dated 30th August 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Mysore Division, up to 1st October 1918, for restoring Kittur tank, Register No. 600, Hunsur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees (100) one hundred only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Kittur tank, Register No. 600, Hunsur Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Detailed abstract estimate of Restoring Kittur Tank, Registered No. 600, Hunsur Taluk.

Items of work	Per	Quantity
Bund.		
Earthwork	C. yd.	20,520
Turfing	S. yd.	19,729
B. M. stones	Each	2
Gauge stones	"	1
Register No. stone	"	1
New grade stones with bed stones	"	27
Do index stones	"	27
Do Date stone	"	1
Repairing sluice in left.		
Examining and repairing sluice	Lump sum	Rupees
Repairing sluice in right.		
Examining and repairing sluice	Do	
Weir.		
Extending right natural weir from 25' to 85' by clearing the draft front and rear to R. L. 50·00.	Do	

Dated 31st August 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 4th October 1918, for restoring Puttanpura Kundaghatta Minor Tank, Registered No. 53 of Chamrajnagar Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 (one hundred only) in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for restoring Puttanpura Kundaghatta Minor Tank" Registered No. 53 of Chamrajnagar Taluk in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of quantities for restoring Puttanpura Kundaghatta Minor Tank, Registered No. 53 of Chamrajnagar Taluk.

No.	Items of work	Per	Quantity
	I. Bund—		
1	Earthwork to bund including watering and consolidation, complete	C. yd.	1,002
2	Cutting and removing the extra earth from the bund and trimming the steps	"	889
3	Turfing front and rear slopes	Sq.	292
4	New stone revetment rough with jelly backing	C. yd.	290
5	Dismantling and resetting old stone revetment with jelly backing	"	355
6	Jungle clearing	Lump sum	Rs.
7	Providing and fixing new grade stones with bed slabs	No.	16
8	Index stones with bed slabs	"	18
9	Providing gauge stone including dressing, cutting figures, etc., all complete	"	1
10	Register number stone including dressing and cutting figures, etc.	"	1
11	Bench mark stones including dressing, figuring (cutting) and fixing	"	2
	II. Sluice—		
12	Earthwork excavation including reforming the bund in layers with watering and consolidation after sluice is constructed.	C. yd.	330
13	Concrete in surki mortar	C. ft.	325
14	Burnt brick masonry in surki mortar	"	708
15	Burnt stone slabbing including dressing and fixing, complete 6" thick	S. ft.	63
16	Burnt stone slabbing including dressing and fixing, complete, 3" thick	"	159
17	Plastering with surki mortar	Sq.	7
18	Providing plug iron rod and chain with locking arrangement, etc., complete	Lump sum	Rs.
19	Cutting holes in vent and guide slab	Do	
	III. Waste weir—		
20	Earthwork including excavation and forming wing bund, etc.	C. yd.	1,054
21	Concrete in surki mortar	C. ft.	713
22	Burnt brick masonry in surki mortar	"	972
23	Burnt stone slabs, 6" thick including dressing and fixing, complete	S. ft.	197
24	Burnt stone slabs, 3" thick do do	"	358
25	Plastering with surki mortar	Sq.	14
26	Jaggle joints at intervals of 8 feet	No.	15
27	New rough stone with jelly packing for apron and inter stresses	C. yd.	249

Y. ASWATHANARAYANA RAO,
Executive Engineer.

4 C